Gull Lake Sewer + Water Authority
Pole Barn 2017 – 2018
Addendum #2:

December 7, 2017

1. Clarification of Allowance items: Bidders shall include the allowance items below -- as the Owner
believes and intends that the bidders can provide the allowance items and related work as specified at an
amount equal to or less than the assigned allowance amount.
For example: the RFP contains the below allowances:

To further clarify:
Oil/Grease Separator: From Addendum #1: Bidders should include a $2,000 allowance for the
purchase, installation and tie-in of the oil separator. The oil separator will be located south of
the building to avoid asphalt disruption.
Additional clarification of Oil/Grease Separator allowance: If bidder, based on actual cost, cannot
provide and install the item for the allowance amount or less, the Owner will do the installation
and deduct the allowance amount from the contract.
Additional clarification of 8” Sub-base delivered, spread and compacted: If bidder, based on actual
cost, cannot provide and install the item for the allowance amount or less, the Owner will do the
installation and deduct the allowance amount from the contract.
The remaining above allowance items should be considered in the same manner as demonstrated
in the two examples above. Note some items are purchase only and others are purchase and
install.

2.

Electrical service: Electrical service is to be 200 Amp. There is an existing available 3” conduit from the
east side of the main office (where incoming electrical service and transformer/generator are located)
that extends underground approximately 120 feet to the site. This 3” conduit will be utilized by bidder to
connect, install, configure and complete the electrical to the proposed Pole Barn.
Phone/Internet: The Owner will be responsible for removing the existing phone that was installed in the
3” conduit by mistake. The Owner will be responsible for installing phone/internet to the site via a
separate conduit. The bidder shall take the phone/internet service and extend appropriately throughout
the new building.
End of Addendum #2:

